BENEFIT EXCHANGE



Solicitation HBEX4 – Request for CalHEERS Development and Operations Services

Addendum #3

February 17, 2012

Addendum #3

The following changes have been made to Solicitation HBEX4 – Request for CalHEERS Development and Operations Services:

- 1. Section 2 Solicitation Process and Schedule
 - A. Section 2.2.1 Solicitation Schedule Table 5 Key Action Dates includes a minor correction to two dates.
 - B. **Section 2.22 Protest Process** Text updated with revised protest process.
- Section 4 Vendor Scope of Work Updates include:
 - A. **Section 4.4.2 Facilities** Provides clarification around facilities requirements.
 - B. **Section 4.6.3.1 CalHEERS Users** New assumptions added to Table 15 CalHEERS Users.
 - C. **Section 4.7.6 Service Center** The following two updates were made:
 - 1. First paragraph Provided clarification pertaining to the Vendor's responsibility for housing Service Center staff.
 - 2. Table 17 CalHEERS Customer Service Metrics A new assumption was added to the Key Assumptions on Application Processing Requirements.
 - D. Section 4.8 Deliverables Table 22 D&I Deliverables has been updated to indicate if the deliverable is Preliminary, Interim, or Final, and appropriate deliverables have been updated to indicate State Option to Buy.
- 3. Section 5 Proposal Preparation Instructions updates include:
 - A. **Section 5.5.4 Proposal Attachments** Provided clarification pertaining to CA Form 700 applicability and submission requirements.
 - B. **Section 5.6 Proposal Submission Instructions** Updates include revised Proposal submission instructions.
- 4. **Section 6.4 Proposal Scoring Methodology** Clarified text pertaining to proposal ranking.
- 5. Appendix C Solicitation Library Index Updates include:
 - A. Removing categories of documents that will not be provided as part of the Solicitation Library.
 - B. Adding two new UX 2014 documents.
- 6. **Appendix D Model Contract –** The following Model Contract Sections have been updated for clarification:
 - A. Recitals
 - B. Section 1.14, 1.18, 1.25, 2.5, 3.3, 4.4.2, 9.3.2, 9.3.3, 9.4, 11.1, 12.11, 15.1, 15.2, 15.4.3, 15.8, 17.3, 21.2, 22.37.2
 - C. Exhibit A Balanced Scorecard information added.

February 17, 2012 Addendum 3-1

California Health Benefit Exchange Solicitation HBEX4 - Request for CalHEERS Development and Operations Services

- D. Exhibit C Service Level Agreements updated.
- E. Exhibit G Updated Letter of Credit information.
- F. Exhibit I Removed Section 3.3.2 and 3.4.
- 7. Attachment 2 Requirements Updates include:
 - A. Clarifying, updating, and/or adding the following requirements (changes identified with Red text):
 - a. BR 51 and BR352
 - b. DIR77
 - c. DR has been reordered and renumbered. Also note changes to: DR3, DR7, DR8, DR51 DR53, DR56-DR66, DR81- DR92, DR103-DR106
 - d. PMR3, PMR4, PMR19, PMR29, PMR51, and PMR52
 - e. PR30 and PR96
 - f. SH293
 - g. TR18, TR39, TR68, TR69, TR103, TR109, TR139, TR182, TR192, TR193, TR194, TR195, TR196, TR197, TR198, and TR199
- 8. Attachment 3 Certification Checklist Item 9 has been revised.
- **9.** Attachment 4 Corporate Information and Experience Matrix, Item 8 has been revised to clarify background check requirements.
- 10. Attachment 7 Resume Form Updates include deleting background check information.
- 11. Attachment 8 Cost Schedules Updates include:
 - A. Tabs C1a, C2a, C3a, and C4a Added new column B to indicate Key Deliverables. If cell in column is blank, then the decision regarding the Key Deliverable is to be determined after contract award.
 - B. Tab C4a Added "Final Service Center Management Plan" deliverable.
 - C. Tab D4a Added "Central Printing" section to capture the print services costs to be provided as part of the Service Center during the O&M period.
- 12. **Attachment 13 Economic Interest Forms** Cover page updated with the following note, "Form 700 will be completed by the staff of the successful Vendor. Proposing Vendors are not to submit Attachment 13 with its proposal."

February 17, 2012 Addendum 3-2